Rehabilitation Cost Estimate Tool - Mining New South Wales

Wambo Coal Pty Ltd - Wambo Coal Pty Ltd

RCE Summary

SITE REGISTRATION

Complete the following fields prior to calculating the Security Deposit.

Date of Estimate

Lease(s):

Lease Holder(s):

Term of RCE:

Date of last Security Deposit Review:

Amount of the last Security Deposit Review:

Current Security Deposit held by the Department:

List key changes since previous submission:

01-May-26

| Mine Name

|Wambo Coal Pty Ltd

|CL365, CL374, CL397, CCL743, ML1402, ML1572, ML1594, ML1806, ML1824

|Wambo Coal Pty Ltd

9/3/2026 to 8/3/2027

This is period of time over which the RCE amount will apply.

17-Jun-25

This is the date of the most recent correspondence from the Department advising of the assessed deposit amount.

[s

148,374,000.00 |

This is the most recent assessed deposit amount as per the most recent correspondence from the Department (see above).

[s

148,374,000.00 |

This is the current security deposit amount held by the Department.

All portals into the Wambo U/G workings have now been sealed
Reduction in rehabilitation requirements on North Wambo Creek Diversion
Removal of duplicated cost with United RCE.

COST SUMMARY
Mining Domain Type

Infrastructure Area
Infrastructure - Mine Entries
Beneficiation Facility
Tailings Storage Facilities
Water Management Area
Overburden Emplacement Area
Active Mining Area (Open Cut Void)
Underground Mining Areas
Exploration
Sub-total

Additional Items

Other and Sundry
Sub-total

Subtotal - all except Exploration
Subtotal - Exploration
Subtotal - all
Contingency (Mining)
Contingency (Exploration only)
Contingency Total

Grand Total (excluding GST)

Contingency for mining activities ok
Contingency for exploration activities ok

Cost Comments
$ 9,759,314
$ 138,271
$ 5,611,813
$ 51,278,577
$ 4,683,501
$ 28,711,562
$ 11,188,294
$ -
$ 485,826
$ 111,857,157
2,637,860
2,637,860
$ 114,009,191
[s 485,826
User $ 114,495,017
[ 30% | $ 34,202,757 |Enter reason here if contingency greater than default is entered
[ 15% | $ 72,874 |Enter reason here if contingency greater than default is entered
$ 34,275,631

$ 148,770,648




